



ADDENDUM No.1

REQUEST FOR PROPOSALS

RESERVOIRS & WATERMAIN CONSTRUCTION PROJECT

REFERENCE NO. 1220-20-508-2017

Date: April 18, 2017

This addendum forms part of the Contract Documents and shall be read, interpreted and coordinated with all other parts. The costs of all work contained herein shall be included in the Tender submission. The following revisions, clarifications, changes, additions or deletions supersede the information contained in the original Documents to the extent referenced and shall become part thereof.

This addendum is made up of a total of 2 pages.

Clarifications to the inquiries:

1. Proponents are to submit proposals for phase 1 works only totaling approx. 3000m (actual length closer to 2400m) of watermain, check valve, PRV, Chlorination, two reservoirs, and appurtenances.
 2. Proposed new 350m of watermain from Beaver Harbour Road to Avalon School is included in total watermain in phase 1 and must be completed in phase 1.
 3. All proposals must include geotechnical component for assessing reservoir locations under the design stage.
 4. Construction Services and Contract Administration, is a contingency item and must be priced separately. Quality control and inspection is an important component of this project; it is understood that daily inspection may be required at the start of the project and frequency of the inspection may ease-off as the work progresses and expectations and boundaries are established.
 5. Project completion deadline is established as per grant application and maybe extended upon funding agencies approval.
-

Addendum No. 1 is issued prior to receipt of bids and shall form part of the RFP documents. The revisions shall supersede information contained in the original RFP documents. Proponents must note receipt of this addendum below and attached this page to the proposal submission package.

Addendum No. 1 received.

Name of Proponent

District of Port Hardy
Director of Operational
Services